State of Wisconsin

REQUEST FOR IT CONTRACT SERVICES

	Date of Request
	Response Due Date
	Estimated Project Start Date
	Estimated Project End Date

	06/06/2006
	06/13/2006
	07/01/2006
	06/30/2007


	Agency
	Contact Name
	Phone
	Fax
	e-mail

	Office of Justice Assistance
	Darcey Varese
	608-266-9653
	608-266-6676
	Darcey.varese@wisconsin.gov


	Job Category, Title and Level / Max Rate to be Paid
	Preferred Response Format:

	Applications/Programmer Analyst  3/ $68
	 FORMCHECKBOX 
    E-mail
	 FORMCHECKBOX 
 FAX

	
	 FORMCHECKBOX 
    Post


	
	

	
	 FORMCHECKBOX 
  Word

	
	 FORMCHECKBOX 
  Other ___________________________




Costs - Responses within the following price range(s) will be given first consideration:

	Hourly Rate :
	$56-$62
	Not to exceed Project cost:
	96,720


Project Description (include Deliverables):

See Attached Project Description.  Project period will be from 7/1/06 through 06/30/07.  The project is estimated at approximately 1,560 hours.
_______
Hardware/Software Environment:

VB.Net, SQL Reporting Services, SQL Server 2000, Stored Procedures, IIS, Access Databases, ASP.Net, Accessing servers remotely via Department of Administrations “AIRS 2.0” Code Management Utilities.


	AGENCY REQUIREMENTS (Skills, Knowledge and Experience)

Vendors may NOT change the information in these columns when responding
	VENDOR   RESPONSE AREA *

	Skills and Knowledge 
	Min. Years Experience
	Preferred Years 
	Comments 
	Years of Experience
	Comments

	Grants Management Systems 
	1
	3
	
	
	

	SQL Server Database Design / Development
	4
	8
	
	
	

	VB.Net Code/ASP.Net
	4
	8
	
	
	

	SQL Reporting Services
	4
	8
	
	
	

	Demonstrated Ability to Work with Business and Technical partners from Multiple Agencies
	4
	7
	
	
	

	Web Services Technologies & Related Architecture and Standards to include XML transformation.
	2
	4
	
	
	

	Microsoft .net Development
	2
	4
	
	
	

	Enterprise Service Bus Architecture
	6 mos.
	1 
	
	
	

	Active Directory Integration with state web application.
	1
	1
	
	
	


* VENDOR RESPONSE AREA: Complete Years of Experience above, the information below, and attach this form to each resume submitted.  Incomplete responses may be rejected or set aside in favor of completed responses.

Resume for: 



	Hourly Rate :
	
	Not to exceed Project cost:
	


Appropriate Reference: 

Reference Phone: 


Vendor Name: 


Authorized By: 


Project Description

Programmer Analyst
Wisconsin Office of Justice Assistance 
Egrants (Electronic Grants Management Project)
The Office of Justice Assistance is approximately 75% migrated over to a new Egrants (Electronic Grants Management) System.  All new funding announcements are going through the system as they come up and legacy data is being entered.  
OJA needs a programmer-analyst to learn and support this complex Microsoft Framework based system.  Analyst will spend a great deal of time troubleshooting errors in the system, managing various environments, monitoring server logs, and work through questions and issues from internal users.  As we are in the process of migrating fully to Egrants we are in need of internal agency startup support.  The system is being used to its full capacity in another state.  
OJA needs conversion of all Crystal Reports in the existing system to SQL Reporting Services.  We need a system query mechanism built in and an access Front-End to be able to retrieve data from Egrants.   
OJA is getting routine system enhancements/upgrades from the entity who built the system.  The Programmer-Analyst will work with another entity to get these enhancements, as they arise, upload them into OJA’s staging and testing environments and test for accuracy before migrating to production.  Analyst will be responsible for software version management and deployment.
Existing data residing on a SQL database needs to be migrated over to Egrants electronically using scripts, once mapped.  Information should be verified for accuracy.  
This web-based application is written in ASP.Net and uses SQL Reporting Services.  It also integrates with a statewide active directory structure within windows server 2003 for user management.
Timeline

We expect the Programmer Analyst to work on-site so as to be available to internal users.  An anticipated timeline would be that the Analyst will work 40 hours per week 7/1/06 to approximately 12/30/06 and part time beyond that through 6/30/06.  This timeline is flexible, however, once remaining data is migrated over and startup bugs are worked out, the workload should decrease.     
